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Notice Inviting Bids
Pavement Reconstruction — Stetson Road

DESCRIPTION: The primary scope of work includes the removal and/or installation of
roadway pavement, sidewalk, ramps, driveways, curb and gutter, storm drain structures,
dumpster pads, and pavement markings along Stetson Road and intersecting roadways.

Work also includes brush and debris removal, drainage grading, catch basins, storm drainpipe
removal and installation, water services, grouted riprap, asphalt paving, and the adjustment of
water valve boxes, and manhole frames and covers.

MANDATORY PRE-BID CONFERENCE: February 25, 2025, at 9:00a.m., City of Prescott
Public Works Department.

BID OPENING: Thursday, March 13, 2025, at 2:00p.m. City Council Chambers 201 N.
Montezuma Street, 3" Floor, Prescott, Arizona 86301

In accordance with local and State law, sealed bids with the project name on outside of envelope
will be received by the Office of the City Clerk at 201 N. Montezuma Street, Suite 302,
Prescott, Arizona 86301, until 2:00pm on the date specified above, for the services specified
herein. Bids will be opened and read aloud at the above noted date, time, and location. Any bid
received at or after 2:00pm on the referenced date will be returned unopened.

The City of Prescott reserves the right to accept or reject any or all bids, and/or some or all of the
alternates bid, and waive any informality deemed in the best interest of the City and to reject the
bids of any persons who have been delinquent or unfaithful in any contract with the City.

Copies of the Plans, Project Specifications and Contract Documents are available for inspection
at the Public Works Department, or may be obtained free of charge on the City’s website at
https://prescott-az.gov/budget-and-finance/purchasing/.

PUBLISH: February 16 and 23, 2025
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Special Instructions
Bids will be returned unopened if not submitted properly sealed and prior to the time set forth in the
Notice Inviting Bids.

Bids shall be enclosed in a sealed envelope, addressed to the Office of the City Clerk, and marked on
the outside, lower right-hand corner indicating:

1. Bidder’s Name

2. Project Title

3. Bid Opening Date and Time

4.  Acknowledgement of Addenda Received, if applicable

Mandatory Pre-Bid Conference

The pre-bid conference is mandatory for potential bidders. Bids will only be accepted from
contractors in attendance as established on the sign-in sheet. Anything discussed, or not discussed,
in the meeting shall not change the requirements of the bid documents. Any changes to the bid
documents shall be in writing. The minutes of this pre-bid conference will be distributed to all
attendees. The minutes shall not be considered part of any addendum and shall not be considered
part of the contract documents for the project.

The mandatory pre-bid conference will be held on February 25, 2025, at 9:00a.m. at this location:

City of Prescott
Public Works Department
433 N Virginia Street
Prescott, AZ 86301

Bid Submittal
All bids must contain the following completed forms, provided herein:

1. Bidding Schedule (page 7-9)
Proposal (pages 10-12)
Subcontractors List (page 13)
Proposed Staging Locations (page 14)
Bidder’s Affidavit (page 15)

Proposal Guarantee (certified check, cashier’s check, or surety bond)
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Addendum Acknowledgement (all pages), if applicable

Failure to complete and sign (where required) and return the above documents with your bid may
render it irregular. It is not necessary to return a complete copy of the Notice Inviting Bids, Project
Specifications and Contract Documents, other than the documents noted above. Bids shall be
submitted as one (1) original with one (1) flash drive and must conform to this request.

DELIVERY OF SUBMITTALS

Sealed bids will be received before 2:00p.m. on Thursday, March 13, 2025, at the City Clerk’s
Office, 201 N. Montezuma Street, Suite 302, Prescott, Arizona 86301, at which time all
submittals will be publicly opened. The City will not accept delivery of the bid at any other City
location.



Any submittals received at or after 2:00p.m. on the above-stated date will be returned unopened.
Firms are solely responsible for the delivery of their submittals to the above location by the time and
date specified. The City is not responsible for lateness of mail, carrier, etc. The City will not accept
delivery of the bid at any other city locations. The time and date stamp in the City Clerk’s Office
shall be the official time of receipt. Electronic or facsimile submittals will not be considered.
Modifications to submittals will not be considered after the 2:00p.m. deadline.

The outside of the submittal envelope shall indicate the name and address of the respondent; shall be
addressed to the City Clerk, City of Prescott, at the above address; and shall be clearly marked:

Notice of Inviting Bids:
Pavement Reconstruction — Stetson Road
Due before 2:00p.m. on March 13, 2025

Requests for Information
Questions pertaining to this project prior to opening and award of the contract shall be directed to:

Jaimie Sventek
Contracts Coordinator
City of Prescott — Purchasing
contracts@prescott-az.gov

Requests for information must be received by 5:00p.m. on Tuesday, March 4, 2025. Responses or
addenda will be issued no later than 12:00p.m. (noon) on Monday, March 10, 2025. It is the
prospective proposer’s full responsibility to check the City’s website at https://prescott-
az.gov/budget-and-finance/purchasing/ for Addenda related to this procurement. A signed copy with
all pages of the addenda must be submitted with the proposal package.

Scope of Work

The intent of the Plans and Specifications is to prescribe a complete work for the described project
which the Contractor shall perform in a manner acceptable to the City Public Works Director and in
full compliance with the terms of the Contract.

Unless otherwise specified in the Special Provisions, the Contractor shall furnish all materials, labor,
tools, equipment, water, light, power, transportation, superintendence, temporary construction of
every nature, and incidentals, but not limited to, dust and traffic control measures, and to perform all
work involved in executing the Contract in a satisfactory and workmanlike manner within the
specified time.

All standard specifications and details referenced, unless otherwise noted, shall conform to all the
City of Prescott Standard Specifications and Detail Drawings, most current revisions, and to the
most current editions of the Uniform Standard Specifications and Details for Public Works
Construction by the Maricopa Association of Governments (MAG Specifications and Details),
including revisions thereto.

Project Schedule

The Contractor shall fully complete all work under this Contract within one hundred twenty (120)
calendar days beginning with the calendar day as noted in the Notice to Proceed. The Contractor
shall at all times during the continuance of the Contract prosecute the work with such work force and
equipment as is sufficient to complete the project within the time specified.



The following milestones are estimates of the earliest dates possible for planning purposes only and
shall not represent any contractual commitment whatsoever on the part of the City. The City
reserves the right to amend the project schedule as necessary.

Award of Contract April 8, 2025
Pre-Construction Meeting Week of April 14, 2025
Notice to Proceed Week of April 21, 2025
Expected Completion Date Week of August 19, 2025

City Protest Policy

Any protest against the solicitation or award must be filed with the City Clerk’s Office by 4:00p.m.
up to ten (10) days after award. All such protests shall be in writing and contain the following: 1)
Name, address, email address and telephone number of the interested party; 2) Signature of the
interested party or its representative; 3) ldentification of the purchasing department and Project
name; 4) Detailed statement of the legal and factual grounds for protest including copies of relevant
documents; and 5) Form of relief requested. Protesting parties must demonstrate as part of their
protest that they made every reasonable effort within the schedule and procedures of this solicitation
to resolve the basis or bases of their protest during the solicitation process, including asking
questions, seeking clarifications, requesting addenda, and otherwise alerting the City to perceived
problems so that corrective action could be taken prior to the selection of the successful vendors.
The City will not consider any protest based on items which could have been or should have been
raised prior to the deadline for submitting questions or requesting addenda. The filing of a protest
shall not prevent the City from executing an agreement with any other proposer.



Bid Schedule

Pavement Reconstruction -- Stetson Road

CIP 2112-002

I?\j:e Item Description Qty Unit Unit Cost Amount
General Construction Items

1 105.8 Construction Stakes, Lines and Grades 1 LS

2 107.15 SP  |Public Relations 1 ALL [ $  20,000.00 20,000.00

3 107.16 SP  [Stormwater Pollution Prevention Plan (SWPP) 1 LS

4 109.10 Mobilization/Demobilization 1 LS

5 109.11 Contract Allowance 1 ALL | $ 400,000.00 400,000.00

6 401.8a SP  |Traffic Control 1 LS

7 401.8b SP  |Changeable Message Boards (EACH PER DAY) 10 DY

General Construction Items Subtotal

Removals

8 205.8a SP |Roadway Excavation 1,445 CcY

9 350 SP Remove and Dispose of asphalt pavement 5,683 SY

10 | 350.10a SP |Removal of Existing Improvements 1 LS

11 | 350.10c SP |Remove and Dispose of asphalt driveway and asphalt berm 268 SY

12 | 350.10d SP |Remove and dispose of Existing Sidewalk Scupper 3 EA

13 | 350.10e SP |Remove & Dispose of Curb and Gutter 587 LF

14 | 350.10f SP |Remove & Dispose of Concrete Sidewalk 983 SF

15 | 350.10g SP |Sawcut 824 LF

16 | 350.10h SP |Remove & Dispose Storm Drain Pipe, 4" PVC Storm Drain 9 LF

17 350.10i SP  |[Remove Storm Drain Pipe, 24" CMP Storm Drain 62 LF

Removals Subtotal

Roadway Improvements

18 205.8b Unsuitable Material 200 CcY
19 211.5a SP  |Fill Construction 322 CcY
20 301 SP Sub-Grade Preparation 4,703 SY
21 310.5a SP  |Aggregate Base Course 1,269 CY
22 310.5b SP |Aggregate Base Course Preparation of Existing 980 SY
23 321.13 SP  |Placement and Construction of Asphalt Concrete Pavement 5,683 SY
24 340.6a SP  |Concrete Vertical Curb and Gutter Type A 570 LF
25 340.6b SP  |Concrete 4" roll curb, Type C 563 LF
26 340.6¢ SP  |Concrete 6" roll curb, Type E 668 LF




Bid Schedule

Pavement Reconstruction -- Stetson Road

CIP 2112-002
I?\j:e Item Description Qty Unit Unit Cost Amount
27 340.6d SP  |Concrete ribbon curb, Type B 37 LF
28 340.6e SP  [Concrete curb termination 5 LF
29 340.6f SP |Concrete Driveway Entrance 687 SF
30 340.6g SP  |Commercial Concrete Driveway Entrance 491 SF
31 340.6h SP  [Concrete Curb and Gutter Transition 52 LF
32 340.6i SP  |Concrete Valley Gutter 60 SF
33 340.6j SP | Concrete Sidewalk 867 SF
34 340.6k SP  |Concrete Handicap Ramp,with Cast Iron Panel 5 EA
35 | 350.10j SP |Remove & Reset Mailbox per QCSD 134Q-1 and 134Q-2 4 EA
36 | 350.10k SP |Remove and Relocate Existing Sign 2 EA
37 402.4 Thermoplastic Striping, White, Stop Bar & Crosswalk (4" equiv.) 621 LF
38 | 405.5.aSP |Adjust Survey Monuments (QCSD 270Q) 2 EA
39 | 505.1.1F SP |Concrete Dumpster Pad 4 EA

Roadway Improvements Subtotal

Utility Improvements

40 345.7a SP  |Adjust New Water Valve Box & Cover 9 EA
41 345.7b SP |Adjust Sewer Manhole Frame & Cover 5 EA
42 345.7c SP  |Replace Sewer Cleanout Frame & Cover 1 EA

Utility Improvements Subtotal

Drainage Improvements

43 220.8a SP  |Grouted Rip Rap D(5)=10", 20" Deep 235 SF
44 | 220.8bSP |Rip Rap w/ filter fabric, D(50)=8", 16" Deep (SF) 1,950 | SF
45 505.1.1C  |Storm Drain Catch Basin 1 EA
46 211.5b SP |Bioretention Basin (Cut) 41 CYy
47 505.1.1A  |Concrete Channel 2,976 SF
48 | 505.1.1D SP |Concrete Scuppers 3 EA
49 | 505.1.1G SP |Vaned Grate/Concrete Trench Drain 1 EA
50 618.4a SP 12" ADS HDPE Catch Basin with 2'x2' grate 1 EA
51 618.4b SP 12" HDPE Pipe 9 LF
52 618.4c SP  |24" ADS HDPE Flared end Section 1 EA
53 618.4d SP | 24"- 22-1/2° ADS HDPE Bend 1 EA




Bid Schedule

Pavement Reconstruction -- Stetson Road

CIP 2112-002

Line s . .

No. Item Description Qty Unit Unit Cost Amount

54 618.4e SP  |24" HDPE Pipe 31 LF

55 618.4f SP  |4" HDPE Pipe 28 LF

56 618.4g SP 4" HDPE Perforated Pipe 372 LF

Drainage Improvements Subtotal
Total Bid Amount|$
TOTAL BID AMOUNT:
Dollars and Cents
(In Written Words)

Company Name
Company Address
Signature of Company Official Date Signed

Title

Email




Proposal

Date:

Proposal of

(Name)
Corporation organized and existing under the laws of the State of Arizona; a partnership consisting

of or an individual trading as

TO THE HONORABLE MAYOR AND COUNCIL
CITY OF PRESCOTT
PRESCOTT, ARIZONA

Ladies and Gentlemen:
The Undersigned hereby proposes and agrees to furnish any and all required labor, material,

construction equipment, transportation, and services for completion of the Pavement Reconstruction
— Stetson Road Project, in strict conformity with the plans and specifications, at the total base bid
price of:

Dollars

($ )-

The Undersigned hereby declares that he has visited the site and has carefully examined the Contract
Documents relating to the work covered by the above bid or bids.

The Proposal Guarantee (Certified Check, Cashier's Check, or Bid Bond) attached, payable to the
City of Prescott in the sum of not less than ten percent (10%) of the total bid price submitted for the
complete project, to ensure that the Undersigned, if his bid is accepted, shall enter into contract and
give the bonds and certificates of insurance required. In the event that the contract and bonds and
certificates of insurance required are not furnished to the City within the time required, then and in
that event the City may retain from the proposal guarantee an amount, not to exceed the amount of
the proposal guarantee, representing the difference between the amount specified in the proposal or
bid, and such larger amount that the City in good faith contracts with another party to perform the
work covered by the proposal or bid.

The project shall be completed within one hundred twenty (120) calendar days after the starting date
set forth in the NOTICE TO PROCEED.

The Undersigned hereby declares, as bidder, that the only persons or parties interested in this
PROPOSAL as principals are those named herein; that no elected official or employee of the City is
in any manner interested directly or indirectly in this PROPOSAL or in the profits to be derived
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from the contract proposed to be taken, other than as permitted by law; that this bid is made without
any connection with any other person or persons making a separate bid for the same purpose; that
the bid is in all respects fair and without collusion or fraud; that he has read the NOTICE INVITING
BIDS, CONTRACT DOCUMENTS AND PROJECT SPECIFICATIONS, and agrees to furnish the
items and perform the work called for in accordance with the provisions of said form of Contract and
the Specifications and to deliver the same within the time stipulated herein, and that he will accept in
full payment therefore the total bid price named in this Proposal.

The bidder shall be an A-General Engineering contractor properly licensed in the State of Arizona at
the time of bidding to perform construction in connection with fixed works, including streets, roads,
power and utilities plants, dams, hydroelectric plants, sewage and waste disposal plants, bridges,
tunnels, and overpasses and shall also be licensed to perform work within residential and
commercial property lines, or shall be properly licensed to sub-contract residential or commercial
work, as may be required in the Scope of Work.

Any bid submitted without the proper contracting license to perform the required work shall be
considered non-responsive and rejected.

The bidder further agrees that, upon receipt of written notice of the acceptance of this PROPOSAL,
he will execute the Contract in accordance with the PROPOSAL as accepted and furnish the
required bonds TEN (10) days from the date of mailing of said Notice of Award to him at his
address as given below, or within such additional time as may be allowed by the City; and that upon
his failure or refusal to do so within said time, then the certified or cashier's check or bid bond
accompanying this bid shall be cashed or enforced and the money payable pursuant thereto shall be
forfeited to and become the property of the City as liquidated damages for such failure or refusal;
provided that if said bidder shall execute the Contract and furnish the required bonds within the
aforesaid time, his certified or cashier's check, if furnished, shall be returned to him within three (3)
days thereafter, and the bid bond, if furnished, shall become void.

Bidder understands and agrees that the City reserves the right to reject any or all bids and to waive
any informality in the bidding.

The bidder agrees that this bid shall be good and may not be withdrawn for a period of sixty (60)
calendar days after the scheduled closing time for receiving bids.

Bidder acknowledges receipt of the following Addenda:

The undersigned is the holder of Arizona State Contractor's License No(s). and Classification(s):

Respectfully submitted,

Bidder (Authorized Signature)

By:

Title:

11



Bidder’s Contact Information:

Physical Address:

Mailing Address:

Telephone No:

Email Address:

Names and addresses of all members of the firm or names and titles of all officers of the corporation:

12



Subcontractors List

Pavement Reconstruction — Stetson Road

Subcontractor Information Bid Item(s)

Subcontract
Amount

% of
Total Bid

Name:
Address:

Phone #:
License #:

Name:
Address:

Phone #:
License #:

Name:
Address:

Phone #:
License #:

Name:
Address:

Phone #:
License #:

Name:
Address:

Phone #:
License #:

Total Subcontract Amount and
Percentage of Bid

%

*Use additional forms if needed
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Proposed Staging Locations

Project Name: Pavement Reconstruction — Stetson Road
Bid Date: March 13, 2025

Contractor Name:

Proposed Location No. 1

General Description: Parcel No:

Physical Address:

Legal Owner: Zoning District:

Proposed Location No. 2

General Description: Parcel No:

Physical Address:

Legal Owner: Zoning District:

*A map of each location may be attached to this form

If no staging areas are proposed, please check here and sign below: 0O No Areas Proposed

By signing below, | (“Contractor”) certify that no staging areas are required for the above-named
project. If necessary, staging area(s) are later determined, | understand that any associated costs shall
be furnished by the Contractor and will be considered incidental without additional compensation
from the City.

Signature of Company Official Date Signed

14
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CITYo:P RESACROTT

IZONA
Bidder’s Affidavit

Pavement Reconstruction — Stetson Road Project

State of )
) SS.
County of )
, being first duly sworn, deposes and says:
That he/she is of
(Title) (Bidder)

who submits herewith to the City of Prescott, Arizona, a Proposal:
That all statements of fact in such Proposal are true.

That said Proposal was not made in the interest of or on behalf of any undisclosed person,

partnership, company, association, organization, or corporation.

That said bidder has not, directly, or indirectly by agreement, communication, or conference with
anyone attempted to induce action prejudicial to the interest of the City of Prescott, Arizona, or of

any bidder or anyone else interested in the proposed contract; and further,
That prior to the public opening and reading of proposal, said bidder:

1. Did not directly or indirectly, induce or solicit anyone else to submit a false or sham

proposal;

2. Did not directly or indirectly collude, conspire, connive or agree with anyone else that said
bidder or anyone else would submit a false or sham proposal, or that anyone should refrain

from bidding or withdraw his proposals;

3. Did not in any manner, directly or indirectly, seek by agreement, communication or
conference with anyone to raise or fix the proposal price of said bidder or of anyone else, or
to raise or fix any overhead, profit or cost element of his proposal price, or of that of anyone

else;

4. Did not, directly or indirectly, submit his proposed price or any breakdown thereof, or the
contents thereof, or divulge information or data relative thereto, to any corporation,
partnership, company, association organization, bid depository or to any member or agent
thereof, or to any individual or group of individuals, except the City of Prescott, Arizona, or
to any person or persons who have a partnership or other financial interests with said bidder

in his business.
By:

SUBSCRIBED AND SWORN to before me by

this day of , 2025.

Notary Public Commission Expires
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CITYOFPRESEOTT

[ZONA
CONSTRUCTION CONTRACT

**Project

Contract No. ****.**x*

THIS AGREEMENT made and entered into this ** day of **, 20**, by and between ** of the city
of ** county of **, state of **, hereinafter designated “Contractor”, and the City of Prescott, a
municipal corporation, organized and existing under and by virtue of the laws of the State of
Arizona, hereinafter designated “City”.

WITNESSETH: That the said Contractor, for and in consideration of the sum to be paid by the said
City, and of the other covenants and agreements herein contained, and under the penalties expressed
in the bonds provided, hereby agrees, for him/herself, his heir, executors, administrators, successors
and assigns as follows:

ARTICLE | - SCOPE OF WORK: The Contractor shall furnish any and all labor, materials,
equipment, transportation, utilities, services and facilities, required to perform all work for the
construction of the project described as City of Prescott: ** Project and install the material therein
for the City, in a good and workmanlike and substantial manner and to the satisfaction of the City
through its engineers and under the direction and supervision of the Public Works Director, or their
properly authorized agents .and strictly pursuant to-and in conformity with the Plans and
Specifications prepared by the engineers for the City, and with such written modifications of the
same and other documents that may be made by the City through the Public Works Director or their
properly authorized agents, as provided herein.

ARTICLE Il - CONTRACT DOCUMENTS: The Notice Inviting Bids, Project Plans and
Specifications, MAG Specifications-and. Details, City Supplement to MAG, Special Provisions,
Addenda, Contractor’s Affidavit Regarding Settlement of Claims and Certification of Completion of
Warranties, Contractor Bid Proposal as accepted by the Mayor and Council per Council Minutes of
** 20**, Proposal Guarantee, Performance Bond, Payment Bond, Certificates of Insurance and
required Endorsements, Contract Allowance Authorizations and Contract Amendments, are by this
reference made a part of this'Contract to the same extent as if set forth herein in full.

ARTICLE I1L- TIME OF COMPLETION: The Contractor hereby agrees to commence work on
or before the tenth (10th) day after written notice to do so, unless such commencement of work is
mutually agreed to be extended by the parties due to material unavailability and delayed lead times.
The Contractor will complete the work within ** (**) calendar days after the date of the written
notice to commence work, subject to such extensions of time as are provided by the City Supplement
to MAG. The contract will close 60 days after the substantial completion date, to finalize the
payment process.

ARTICLE IV - COMPENSATION: Contractor shall be paid, pursuant to the provisions as set
forth in the Contract Documents, a not to exceed amount of ** dollars and ** cents
($** ), plus any approved contract amendments, for the full and satisfactory completion



of all work as set forth in the Project Plans, Specifications and Contract Documents. Retention shall
be in accordance with A.R.S. 8§ 34-221. If the Contractor claims that any instructions involve
additional/extra cost, it shall give the Director written notice thereof within forty-eight (48) hours
after the receipt of such instructions, and in any event before proceeding to execute the services /
work. No such claim shall be valid unless so made. The Contractor shall do such additional/extra
services/work upon receipt of an accepted Contract Amendment or other written order of the
Director. In the absence of such Contract Amendment or other written order of the Director, the
Professional shall not be entitled to payment for such additional/extra services/work. In no case
shall services/work be undertaken without written notice from the Director to proceed with the
services/work.  All Contract Amendments shall be approved by the Director, but Contract
Amendments over $50,000 must also be approved by City Council.

ARTICLE V - CONFLICT OF INTEREST: Pursuant to A.R.S. §738-511, the City may cancel
this contract, without penalty or further obligation, if any person significantly. involved in initiating,
negotiation, securing, drafting or creating the contract on behalf of the City is, at any time while the
contract or any extension of the contract is in effect, an employee or agent of any other party to the
contract in any capacity or a consultant to any other party of the contract with respect to the subject
matter of the contract. In the event of the foregoing, the City further elects to recoup any fee or
commission paid or due to any person significantly-involved in initiating, negotiation, securing,
drafting or creating this contract on behalf of the City from any other party to.the contract, arising as
a result of this contract.

ARTICLE VI - AMBIGUITY: This Agreement is the result of negotiations by and between the
parties. Although it has been drafted by the Prescott City Attorney, it is the result of the negotiations
between the parties. Therefore, any ambiguity in this Agreement is not to be construed against either

party.

ARTICLE VII - NONDISCRIMINATION: The Contractor, with regard to the work performed by
it after award and during its performance of.this contract, will not discriminate on the grounds of
race, color, national origin, religion, sex, disability or familial status in the selection and retention of
subcontractors, including procurement of materials and leases of equipment. The Contractor will not
participate either directly or.indirectly in the discrimination prohibited by or pursuant to Title VI of
the Civil Rights Act of 1964, Section 504 of the Rehabilitation Act of 1973, Section 109 of the
Housing and Community Development Act of 1974, the Age Discrimination Act of 1975, the
Americans With Disability Act (Public Law 101-336, 42 U.S.C. 12101-12213) and all applicable
federal regulations under the Act, and Arizona Governor Executive Orders 99-4, 2000-4 and 2009-
09 as amended.

ARTICLE VIII - INDEPENDENT CONTRACTOR STATUS: It is expressly agreed and
understood by and between the parties that the Contractor is being retained by the City as an
independent contractor, and as such the Contractor shall not become a City employee and is not
entitled to payment or compensation from the City or to any fringe benefits to which other City
employees are entitled other than that compensation as set forth in Article IV - Compensation above.
As an independent contractor, the Contractor further acknowledges that he is solely responsible for
payment of any and all income taxes, FICA, withholding, unemployment insurance, or other taxes
due and owing any governmental entity whatsoever as a result of this Agreement. As an
independent contractor, the Contractor further agrees that he will conduct himself in a manner
consistent with such status, and that he will neither hold himself out nor claim to be an officer or
employee of the City by reason thereof, and that he will not make any claim, demand or application
to or for any right or privilege applicable to any officer or employee of the City, including but not
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limited to workmen's compensation coverage, unemployment insurance benefits, social security
coverage, or retirement membership or credit.

ARTICLE IX - CITY FEES: Prior to final payment to the Contractor, the City shall deduct
therefrom any and all unpaid privilege, license and other taxes, fees and any and all other unpaid
moneys due the City from the Contractor and shall apply to those moneys to the appropriate account.
Contractor shall provide to the City any information necessary to determine the total amount(s) due.

ARTICLE X - LIQUIDATED DAMAGES: All time limits stated in the Contract Documents are
of the essence and should the Contractor fail to complete the work required to_be done on or before
the time of completion as set forth in these Contract Documents, including any authorized extension
of time, it is mutually agreed and understood by and between the parties that the public will suffer
great damages; that such damages, from the nature of the project, will be extremely difficult and
impractical to fix; that the parties hereto wish to fix the amount of said damages in advance; and that
the sum of $**.00 per day for each and every day's delay in completion and acceptance of the work
required to be done by the Contractor subsequent to the time of completion, including any authorized
extensions of time, is the nearest and most exact measure.of damages for such breach that can be
fixed now or could be fixed at or after such breach and‘that, therefore, the Owner and Contractor
agree to fix said sum of $**.00 per day for each and every said day's delay as liquidated damages,
and not as a penalty or forfeiture for the breach of the agreement to complete the work required to be
done by the Contractor on or before the time of completion and acceptance and, in the case of such
breach, the Owner shall deduct said amount from the amount due the Contractor under the contract.
In the event the remaining balance due the Contractor.is insufficientto cover the full amount of
assessed liquidated damages, then the Contractor or the surety on the bonds shall pay the difference
due the Owner.

ARTICLE XI - OTHER WORK IN PROJECT AREA: The City, any other contractors, whether
under contract with the City, a third party, and/or utilities, may be working within the project area
while this Contract is in progress.  The Contractor herein acknowledges that delays and disruptions
may, and in all likelihood, will occur due to other work. The Contractor’s bid shall be deemed to
have recognized and included costs arising from and associated with other work in the project area
disclosed by the Contract Documents or which would be apparent to an experienced contractor
exercising due diligence during inspection of the project documents, the question-and-answer
session in the pre-bid process-or during site inspection. No payment will be made for any delays or
disruptions in the work schedule that are wholly the fault of the Contractor, its agents, employees, or
any of‘the Contractor’s subcontractors. In the event the Contractor encounters delay or disruption in
the project schedule due to factors not wholly the fault of the Contractor or within the Contractor’s
control then the Contract may be adjusted pursuant to the Delay’s and Extension of Time provisions
of this Contract and a timely request submitted for Contract Amendment. Failure to submit a timely
request for Contract Amendment shall be deemed a waiver of any entitlement to additional
compensation.

ARTICLE XII - BONDS:

A. On or before the execution of the contract, the Contractor shall obtain in an amount equal to
the full contract price a performance bond pursuant to A.R.S. 8 34-222, conditioned upon the
faithful performance of this contract in accordance with the plans, specifications, and
conditions herein. The bonds shall be solely for the protection of the City. A copy of this
bond shall be filed with the Prescott City Clerk.

B. Contractor shall also obtain a payment bond, pursuant to the provisions of A.R.S. § 34-222,
in an amount equal to this full contract price herein, said bond to be solely for the protection
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of claimants supplying labor or materials to the Contractor or his subcontractors in the
prosecution of the work provided for in this contract. A copy of this bond shall be filed with
the Prescott City Clerk.

C. All bonds must be written by an insurance company authorized to do business in the State of
Arizona, to be evidenced by a Certificate of Authority as defined in A.R.S. § 20-217, a copy
of which certificate is to be attached to the applicable bid bond, payment bond and
performance bond. In addition, depending upon the nature of the contract and amount
thereof, the City Manager may also require insurance companies and/or bonding companies
to have an “A” rating or better with Moody's or A.M. Best Company, and/or to be included
on the current list of “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies” as published in. Circular 570 (as
amended) by the audit staff, Bureau of Accounts, US Treasury Department.

ARTICLE X111 - SUBCONTRACTORS:

A. During performance of this Agreement, the Contractor may engage such additional
subcontractors as may be required for the timely completion of the construction. The
addition of any Subcontractors shall be subject to"prior written approval by the City. In the
event of sub-contracting, the sole responsibility for fulfiliment of all terms and conditions of
this Agreement rests with the Contractor.

B. The Contract Amount includes payment for any and all services to be rendered by the
Contractor or Subcontractors which the Contractor may employ for this Agreement. It is
expressly agreed by and between the parties that the Contractor is solely responsible for all
payment to such any other Contractors or Subcontractors retained by the Contractor. The
Contractor agrees to indemnify and save harmless the City of Prescott against any and all
liens, claims of liens, suits, actions, damages, charges and expenses whatsoever, which said
City may suffer arising out of .the failure to pay for all labor performance and materials
furnished for the performance of said project when completed.

ARTICLE XIV — INDEMNITY:

The Contractor shall defend, indemnify and. hold harmless the City, its departments, officers,
officials, agents, and employees (hereinafter referred to as “Indemnitee”) from and against any and
all claims, actions, liabilities, damages; losses, or expenses (including court costs, attorneys fees and
costs of claim processing, <investigation and litigation) (hereinafter referred to as “Claims”) for
bodilyinjury or personal injury (including death), or loss or damage to tangible or intangible
property caused, or alleged to be caused, in whole or in part, by the negligent or willful acts or
omissions of the Contractor or any of the Contractor’s owners, officers, directors, agents, employees
or subcontractors. This indemnity includes any claim or amount arising out of or recovered under
Worker’s Compensation Law or arising out of failure of such Contractor to conform to any Federal,
State, or local law, statute, ordinance, rule, regulation, or court decree. It is the specific intentions of
the parties that the Indemnitee shall, in all instances, except for Claims arising solely from the
negligent or willful acts of Indemnitee, be indemnified by the Contractor from and against any and
all claims. In consideration of the award of this contract, the Contractor agrees to waive all rights of
subrogation against the City, its departments, officers, officials, agents, and employees for losses
arising from the work performed by the Contractor for the City.

ARTICLE XV - RIGHT TO ASSURANCE:

If the City in good faith has reason to believe that the Contractor does not intend to or is unable to
perform or continue performing under this Contract, the Public Works Director may demand in
writing that the Contractor give a written assurance of intent to perform. Failure by the Contractor to
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provide written assurance within the number of days specified in the demand may, at the City’s
option, be the basis for terminating the Contract.

ARTICLE XVI - TERMINATION FOR CONVENIENCE:

The City reserves the right to terminate the Contract, in whole or in part at any time, when in the best
interests of the City without penalty or recourse. Upon receipt of the written notice, the Contractor
shall stop all work, as directed in the notice, notify all subcontractors of the effective date of the
termination, and minimize all further costs to the City. In the event of termination under this
paragraph, all documents, data, and reports prepared by the Contractor under the Contract shall
become the property of and be delivered to the City upon demand. The Contractor shall be entitled
to receive just and equitable compensation for work completed, and materials accepted before the
effective date of the termination.

ARTICLE XVII - MISCELLANEOUS:
A. All pay applications need to have these items contract number, pay application number, dates
of service and date submitted. They need to be submitted to the project manager for review.
Once they review and sign off, they will submit to our accounts payable department for
payment processing.

B. The parties hereto expressly covenant and agree that in the event of a dispute arising from
this Agreement, each of the parties hereto'waives any right to a trial by jury. In the event of
litigation, the parties hereby agree to-submit to a trial before the Court. The Contractor
further agrees that this provision shall be contained in all subcontracts related to the project,
which is the subject of this Agreement.

C. Final Payment Acknowledgement to be signed by the contractor and sent in with the final
pay application. This is to further certify that the project is completed to acceptable standards
as defined in the plans‘and specifications per the Project Contract Agreement. Any changes
to the plans have been noted on the Construction As-built Mylar Drawings certified by the
Engineer of Record. The revised As-built Drawings have been delivered and approved by
the Public Works department. "All materials used and workmanship performed are expressly
warranted to be free of defects for a period of twenty-four (24) months from the date of final
acceptance by the City of Prescott.

D. Contractor’s Affidavit Regarding Settlement of Claims and Certification of Completion of
Warranties is to be signed and returned at the end of the two-year warranty period that is
determined per the warranty letter sent out when the project has been completed.

E. The parties hereto expressly covenant and agree that in the event of litigation arising from
this Agreement, neither party shall be entitled to an award of attorney fees, either pursuant to
the Contract, pursuant to A.R.S. § 12-341.01 (A) and (B), A.R.S. 834-301, 834-302 & §34-
321 or pursuant to any other state or federal statute, court rule, case law or common law. The
Contractor further agrees that this provision shall be contained in all subcontracts related to
the project that is the subject of this Agreement.

F. In the event of default, neither party shall be liable for incidental, special, or consequential
damages.

G. Any notices to be given by either party to the other must be in writing, and personally
delivered or mailed by prepaid postage, at the following addresses:
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City of Prescott *x

201 N Montezuma Street *
Prescott, AZ 86301 **
contracts@prescott-az.gov **

. This Agreement shall be construed under the laws of the State of Arizona.

This Agreement represents the entire and integrated Agreement between the City and the
Contractor and supersedes all prior negotiations, representations, or agreements, either
written or oral. This Agreement may be amended only by written instrument signed by both
the City and the Contractor. Written and signed amendments shall automatically become
part of the Agreement, and shall supersede any inconsistent provision therein; provided,
however, that any apparent inconsistency shall be resolved, if possible, by construing the
provisions as mutually complementary and supplementary.

In the event any provision of this Agreement shall be held to be invalid and unenforceable,
the remaining provisions shall be valid and binding_ upon the parties. One or more waivers
by either party of any provision, term, condition,-or covenant shall not be construed by the
other party as a waiver of a subsequent breach of the same by the other party:

. No oral order, objection, claim or notice by any party to the other shall affect or modify any
of the terms or obligations contained in this. Agreement, and none of the provisions of this
Agreement shall be held to be waived or modified by reason of any act whatsoever, other
than by a definitely agreed waiver or modification thereof in writing. No evidence of
modification or waiver other than evidence of .any such written notice, waiver or
modification shall be introduced in any proceeding.

. Contractor agrees that-notwithstanding the existence of any dispute, the Contractor shall
continue to perform the obligations required of Contractor during the negotiation and
resolution of any such dispute unless specifically enjoined or prohibited by an Arizona Court
of competent jurisdiction.

. In the event of a discrepancy between this Agreement and other documents incorporated into
this Agreement, this Agreement shall control over Exhibit “A”.

. Non-Availability of Funds: Fulfillment of the obligation of the City under this Agreement is
conditioned upon the availability of funds appropriated or allocated for the performance of
such obligations. If funds are not allocated and available for the continuance of this
Agreement, this Agreement may be terminated by the City at the end of the period for which
the funds are available. No liability shall accrue to the City in the event this provision is
exercised, and the City shall not be obligated or liable for any future payments as a result of
termination-under this paragraph.

. Compliance with Federal and State Laws: All Services performed by the Contractor shall be
performed in compliance with all applicable federal, state, county, or city laws, rules,
regulations, and ordinances, including, without limitations, those set forth on the attached
Exhibit C, if applicable. The Contractor, at the Contractor’s expense, shall be responsible for
obtaining all necessary licenses, permits and governmental authorizations required to
perform the Services. The Contractor understands and acknowledges the applicability to it of
the Immigration Reform and Control Act of 1986 and the Drug Free Workplace Act of 1989.
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P. Nondiscrimination and Equal Employment Opportunity: The Contractor and any
Subcontractors are required to comply with all applicable provisions of Title VII of the Civil
Rights Act, Sections 501 and 505 of the Rehabilitation Act, Section 109 of the Housing and
Community Development Act, the Age Discrimination Act, the Americans With Disabilities
Act, the Equal Pay Act, the Genetic Information Non-Discrimination Act, the Vietnam Era
Veterans Readjustment Act, and all applicable federal regulations or executive orders related
to these laws. Additionally, the Contractor and any Subcontractors are required to comply
with Arizona law on nondiscrimination and equal employment opportunity, including the
Arizona Civil Rights Act and Arizona Governor Executive Orders 99-4, 2000-4 and 2009-09,
as amended. The Contractor agrees not to discriminate on the grounds of age, race, color,
national origin, religion, sex, disability, pregnancy, veteran, familial status, or any other
protected status in the selection and retention of employees and subcontractors, including
procurement of materials and leases of equipment.

Q. Employees on Public Works Construction Projects: E-Verify Requirements:

1. The Contractor shall comply with A.R.S. § 34-301, “Employment of Aliens on Public
Works Prohibited”, and A.R.S. 8 34-302, “Residence Requirements for Employees”, as
amended.

2. Under the provisions of A.R.S. § 41-4401, the Contractor hereby warrants to the City that
the Contractor and each of its Subcontractors will comply with, and are contractually
obligated to comply with, all Federal Immigration laws and regulations that relate to their
employees and A.R.S. § 23-214(A) (hereinafter referred to as “Contractor Immigration
Warranty”). The Contractor further understands and acknowledges that:

a. A breach of the Contractor Immigration Warranty shall constitute a material breach of
this Agreement and shall subject the Contractor to penalties up to and including
termination of this /Agreement at the sole discretion of the City.

b. The City retains the legal right to inspect the papers of any Contractor or
Subcontractors’ employee to ensure that the Contractor or Subcontractor is complying
with the Contractor Immigration Warranty. The Contractor agrees to assist the City
in regard to any such inspections.

c. The City may, at its sole discretion, conduct random verification of the employment
records of the Contractor and any of the Subcontractors to ensure compliance with the
Contractor Immigration Warranty. The Contractor agrees to assist the City in regard
to any random verification performed.

d. Neither the Contractor nor any Subcontractor shall be deemed to have materially
breached the Contractor Immigration Warranty if the Contractor or Subcontractor
establishes that it has complied with employment verification provisions prescribed
by Sections 274A and 274B of the Federal Immigration and Nationality Act and the
E-Verify requirements prescribed by A.R.S. 8 23-214(A).

e. The provisions of this Article shall be included in any contract the Contractor enters
with any and all of its Subcontractors who provide Services under this Agreement.
“Services” are defined as furnishing labor, time, or effort in the State of Arizona by a
Contractor or subcontractor. Services include construction or maintenance of any
structure, building or transportation facility or improvement of real property.
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Israel: Contractor certifies that it is not currently engaged in and agrees for the duration of
this Agreement that it will not engage in a “boycott”, as that term is defined in A.R.S. § 35-
393, of Israel.

Force Labor of Ethnic Uyghurs Certification: Pursuant to A.R.S. 8 35- 394, Contractor
certifies that the firm does not currently, and agrees for the duration of the contract that it will
not, use:

1. The forced labor of ethnic Uyghurs in the People’s Republic of China

2. Any goods or services produced by the forced labor of ethnic Uyghurs in the People’s
Republic of China; and

3. Any Contractor / subcontractors or suppliers that use the-forced labor or.any goods or
services produced by the forced labor of ethnic Uyghurs in the People’s Republic of
China.

If the Contractor becomes aware during the term of the Contract that the company is not in
compliance with the written certification, the Firm shall notify the City of Prescott within
five business days after becoming aware of the noncompliance. If the Contractor does not
provide City of Prescott with a written certification that the Company has remedied the
noncompliance within 180 days after notifying the City of Prescott of the noncompliance,
this Contract terminates, except that if the Contract termination date occurs before the end of
the remedy period, the Contract terminates on the Contract termination date.

Contracting with small and minority firms, women’s business enterprise and labor surplus
area firms:

1. The Company will take all necessary affirmative steps to assure that minority firms,
women’s business enterprises, and.labor surplus area firms are used when possible.

2. Affirmatiye steps shall include:

a. Placing qualified small and minority businesses and women’s business enterprises on
solicitation lists

b. “Assuring that small and minority businesses, and women’s business enterprises are
solicited whenever they are potential sources.

c. Dividing total requirements, when economically feasible, into smaller tasks or
quantities to permit maximum participation by small and minority business, and
women's business enterprises.

d. Establishing delivery schedules, where the requirement permits, which encourage
participation by small and minority business, and women's business enterprises.

e. Using the services and assistance of the Small Business Administration, and the
Minority Business Development Agency of the Department of Commerce.
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DATED: day of , 20

IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the date and year
first set forth above.

** (Company Name) City of Prescott, a municipal corporation:
(Authorized Signature) Philip R. Goode, Mayor
By:

(Printed Name)

Title:

Email:

ATTEST: APPROVED AS TO FORM:
Sarah M. Siep, City Clerk Joseph D. Young, City Attorney
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INSURANCE REQUIREMENTS

Contractor and subcontractors shall procure and maintain until all of their obligations have been
discharged, including any warranty periods under this Contract are satisfied, insurance against
claims for injury to persons or damage to property which may arise from or in connection with the
performance of the work hereunder by the Contractor, his agents, representatives, employees or
subcontractors.

The insurance requirements herein are minimum requirements for this Contract and in no way limit
the indemnity covenants contained in this Contract.

The City in no way warrants that the minimum limits contained herein are sufficient to protect the
Contractor from liabilities that might arise out of the performance of the work under this Contract by
the Contractor, his agents, representatives, employees, or subcontractors. The Contractor is free to
purchase such additional insurance as may be determined necessary.

ADDITIONAL INSURANCE REQUIREMENTS:
The policies shall include, or be endorsed to include the following provisions:

1. On insurance policies where the City of Prescott is named as an additional insured, the City
of Prescott shall be an additional insured to the full limits of liability purchased by the
Contractor even if those limits of liability are in excess of those required by this Contract.

Additional Insured:
City of Prescott
201 N. Montezuma Street
Prescott, AZ 86301

2. The Contractor's insurance coverage shall be primary insurance and non-contributory with
respect to all other available sources.

All certificates required.by this Contract shall be emailed directly to coi@prescott-az.gov. The City
contract number and project -name/description shall be noted on the certificate of insurance. The
City reserves the right to require complete; certified copies of all insurance policies required by this
Contract atrany time. Any Renewal of insurance certificates with endorsements will need to be
emailedto the above emails at least two weeks prior to expiration.

NOTICE OF CANCELLATION:

With the exception of a ten (10) day notice of cancellation for non-payment of premium, and
changes material to compliance with this contract in the insurance policies above shall require a
thirty (30) day.written notice.

ACCEPTABILITY OF INSURERS:

Insurance is to be placed with insurers with a current A.M. Best’s rating of no less than A-VII,
unless otherwise approved by the City of Prescott. General liability, automobile liability, and
worker’s compensation insurance is to be placed with an insurer admitted in the state in which
operations are taking place.
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VERIFICATION OF COVERAGE:

Contractor shall furnish the City with certificates of insurance (ACORD form or equivalent
approved by the City) as required by this Contract. The certificates for each insurance policy are to
be signed by a person authorized by that insurer to bind coverage on its behalf.

All certificates and any required endorsements are to be received and approved by the City before
work commences. Each insurance policy required by this Contract must be in effect at or prior to
commencement of work under this Contract and remain in effect for the duration of the project and
warranty period as set forth in warranty letter. Failure to maintain the insurance policies as required
by this Contract or to provide evidence of renewal is a material breach of contract.

MAG Specifications, Sections 103.1 through 103.8, including: Unless otherwise specifically
required by the Special Conditions, the minimum limits of public liability and property damage
liability shall be as follows:

1. Contractor shall provide coverage with limits of liability not less than those stated below. An
excess liability policy or umbrella liability policy may be used to meet the minimum liability
requirements provided that the coverage is written.on a following form basis.

Commercial General Liability — Occurrence Form =

Policy shall include bodily injury, property damage, broad form, contractual liability and
XCU coverage.

e General Aggregate $ 3,000,000
e Products — Completed Operations Aggregate $ 3,000,000
e Personal and Advertising Injury $ 1,000,000
e Each Occurrence $ 1,000,000
e Fire Legal Liability (Damage to Rented Premises) $ 100,000 (if applicable)

The policy shall be endorsed to include the following additional insured language:

“The Contractor.agrees to endorse the City of Prescott as an Additional Insured on the
Commercial General Liability with the following Additional Insured endorsement, or
similar endorsement providing equal or broader Additional Insured coverage, the CG
2010 10 01 Additional Insured - Owners, Lessees, or Contractors, or CG2010 07 04
Additional Insured — Owners, Lessees, or Contractors — Scheduled Person or
Organization endorsement in combination with the additional endorsement of
GC2037-10 01 Additional Insured — Owners, Lessees, or Contractors — Completed
Operations shall be required to provide back coverage for the contractor’s “your
work” as defined in the policy and liability arising out of the products-completed
operations hazard.”

Business Automobile Liability: Bodily Injury and Property Damage for any owned, hired,
and/or non-owned vehicles used in the performance of this Contract.

e Combined Single Limit (CSL) $ 1,000,000

The policy shall be endorsed to include the following additional insured language:
“The City of Prescott shall be named as additional insured with respect to liability
arising out of the activities performed by or on behalf of the Contractor, involving
automobiles, owned, leased, hired, or borrowed by the Contractor.”
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Worker’s Compensation and Employer’s Liability

Workers’ Compensation Statutory
Employer’s Liability
e Each Accident - $1,000,000
e Disease — each employee - $1,000,000
e Disease — policy limit - $1,000,000

Policy shall contain a waiver of subrogation against the City of Prescott for losses arising from
work performed by or on behalf of the Contractor.

Professional Liability (Errors and Omissions Liability) — if applicable

e Each Claim $ 1,000,000
e Annual Aggregate $ 2,000,000

1. In the event that the professional liability insurance required by this Contract is written on
a claims-made basis, Contractor warrants that any retroactive date under the policy shall
precede the effective date of this Contract and that either continuous coverage will be
maintained, or an extended discovery period will be exercised for a period of two (2)
years at the time work under this contract is completed.

2. The policy shall cover professional misconduct or lack of ordinary skill for those
positions defined in the Scope of Work of this contract.

Notice of Cancellation: With the exception of a ten (10) day notice of cancellation for non-
payment of premium, any changes to material to compliance with this contract in the insurance
policies above shall require thirty (30) day written notice.

Such policy shall not exclude coverage for the following:

1. Injury to or destruction of any property arising out of the collapse of/or structural injury
to any building or structure due to grading of land, excavation, borrowing, filling,
backfilling, tunneling, pile driving, cofferdam work or caisson work.

2. Injury to or destruction of wires, conduits, pipes, mains, sewers, or other similar property
or.any apparatus-n connection therewith, below the surface of the ground, if such injury
or destruction is caused by and occurs during the use of mechanical equipment for the
purpose of grading of land, paving, excavating, drilling; or injury to or destruction of any
property at any time resulting there from.

3. Injury to or destruction of any property arising out of blasting or explosion.

4. Motor vehicle public liability and property damage insurance to cover each automobile,
truck, and other vehicle used in the performance of the Contract in an amount of not less
than $1,000,000.00 for one person, and $1,000,000.00 for more than one person, and
property damage in the sum of $1,000,000.00 resulting from any one accident which may
arise from the operations of the Contractor in performing the work provided for herein.

The Contractor shall carry and maintain fire and extended coverage with an endorsement for
vandalism and malicious mischief in Contractor’s name and also in the name of the City in an
amount of at least ONE HUNDRED PERCENT (100%) of the Contract amount (if applicable).
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The Contractor shall secure "all risk"-type builder's risk insurance for work to be performed. Unless
specifically authorized by the City, the amount of such insurance shall not be less than ONE
HUNDRED PERCENT (100%) of the contract price. Such policy shall include coverage for
earthquake, landslide, flood, collapse, or loss due to the results of faulty workmanship, during the
contract time and until final acceptance of work by the City (if applicable).
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CITYo:PRESCOTT

ARIZONA

FINAL PAYMENT ACKNOWLEDGEMENT

To the City of Prescott, Arizona:
**Company Name**
**Address

**City, State, Zip

**Email

**Company Name, has submitted the final pay application for the Pavement Reconstruction —
Stetson Road project Contract No. 20**-*** in the consideration of:

$ 1

(Total Final Project Amount)

as full and complete payment under the terms of the Contract. All materials used and workmanship
performed are expressly warranted to be free of defects for a period of twenty-four (24) months from
the date of final acceptance by the City of Prescott, as stated. in the warranty letter to be provided.

The Undersigned further agrees to indemnify and save harmless the City of Prescott against any and
all liens, claims of liens, suits, actions, damages, charges and expenses whatsoever, which said City
may suffer arising out of the failure of the undersigned to pay for all labor performance and
materials furnished for the performance of said project within the next 90 days.

Signed and dated this day of , 20

(Authorized Signature)

By:
Title:
State of )
) SS.
County of )

SUBSCRIBED AND SWORN to before me by
this day of , 20

Notary Public Commission Expires
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CITYo:PRESCOTT

ARIZONA

CONTRACTOR’S AFFIDAVIT REGARDING SETTLEMENT OF CLAIMS AND
CERTIFICATION OF COMPLETION OF WARRANTIES

Project: Pavement Reconstruction — Stetson Road
Contract Number: 20**-***

To the City of Prescott, Arizona:

1. This affidavit is to certify that all lawful claims for materials, rental of equipment and labor used
in connection with the construction of the above project, whether by subcontractor or claimant in
person, have been duly discharged.

2. The Undersigned, for the consideration of $

(Total project price)

as set out in the final pay application, as full and complete payment under the terms of the
Contract, hereby waives and relinquishes any and all“further claims or right of lien under, in
connection with, or as a result of the above-described project. The Undersigned further agrees to
indemnify and save harmless the City of Prescott-against any and all liens, claims of liens, suits,
actions, damages, charges and expenses whatsoever, which said City may suffer arising out of
the failure of the undersigned to pay for all labor performance and materials furnished for the
performance of said project.

Signed and dated this day of , 20

(Authorized Signature)

By:

Title:

State of )

) SS.

County of )

SUBSCRIBED AND SWORN to before me by

this

day of , 20

Notary Public Commission Expires
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CITYOFPRE SCOTT

ARIZONA

CIP 2112-002
Pavement Reconstruction, Stetson Rd

Project Special Provisions

SPONSOR:
CITY OF PRESCOTT, ARIZONA

DEPARTMENT OF PUBLIC WORKS

ENGINEER:

RANDY PERHAM, P.E., CFM

PROJECT MANAGER:
THOMAS BURCHFIELD
NOTE:

THE SPECIAL PROVISIONS SHALL MODIFY AND SUPERSEDE THE VARIOUS SECTIONS OF EITHER THE
MARICOPA ASSOCIATION OF GOVERNMENTS (MAG) UNIFORM STANDARD SPECIFICATIONS AND
DETAILS FOR PUBLIC WORKS CONSTRUCTION OR THE CITY OF PRESCOTT (COP) SUPPLEMENT TO THE
MAG UNIFORM STANDARD SPECIFICATIONS AND DETAILS FOR PUBLIC WORKS CONSTRUCTION,
TECHNICAL SPECIFICATIONS DATED FEBRUARY 2019. ALL UNMODIFIED SECTIONS OF MAG OR THE COP
SUPPLEMENT TO MAG APPLY AND SHALL REMAIN PART OF THE PROJECT SPECIFICATIONS.
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104 SP SCOPE OF WORK

Add the following to Section 104.1.1 of the MAG Uniform Standard Specifications:

The project generally consists of milling existing asphalt pavement, removing and replacing
aggregate base material and/or performing base preparation and placing new asphalt pavement and
additional aggregate base material in the Green Manor Heights neighborhood. The streets within the
Green Manor Heights neighborhood include a portion of Hartin Avenue (215 ft), a portion of Stetson
Road (1,350 ft), and Daniels Drive in its entirety. The work includes unsuitable subgrade repairs on
an as needed basis, the adjustment of utility covers to finish grade and the restoration of disturbed
traffic striping. The project also includes some curb and gutter replacements, sidewalk replacement,
curb ramp installation and/or up-grades, concrete spandrels, valley gutter installation and driveway(s)
as shown on the plans. Stormwater flow patterns will remain generally the same but improvements
will include constructing a vaned grate at the intersection of Stetson Road and Daniels Drive, a
standard stormwater scupper at the first outfall in this same intersection. The stormwater will then
discharge into a 10” wide x 3’ deep concrete channel that extends from the proposed scupper within
an existing 20’ drainage easement, approximately 175’ to the north and discharges into an existing
basin. The second outfall, an existing shallow swale that discharges onto private property at the west
end of Stetson Rd, will remain. Six-inch vertical curb and gutter will be constructed on the west side
of Hartin Avenue, extending to the intersection of Stetson Road and Hartin Ave. The vertical curb
and gutter will transition to roll curb and gutter and extend approximately 500’ to the west down
Stetson Road to the second out-fall, as it does currently. Other improvements include, concrete pads
for the existing dumpsters located in this area and relocating mail boxes.

104.1.1 General

A. The project construction is immediately adjacent to a variety of private property
improvements. The Contractor shall protect, preserve, and restore improvements as
follows:

1. Existing trees are to be protected in place (unless noted otherwise on the plans). The
Contractor shall make every effort possible to avoid damaging existing trees adjacent
to the construction. During construction, any damage inflicted to trees shall be
remedied that same day at the contractor’s own expense by trimming damaged limbs
next to the trunk and coating with “TreeKote” tree wound dressing or approved equal.

The Contractor, at his own expense, shall replace, in like kind, trees or other landscape
elements that are intended to remain which are killed or damaged beyond repair, to the
satisfaction of the Public Works Director.

2. There are numerous landscape features within the project limits such as, but not
limited to, fences, inlaid brick features, inlaid flagstone, steps, timbers, paving stones,
decorative concrete, landscape rock, landscape vegetation, irrigation systems, etc. that
are to be protected in place wherever possible. Where construction requires disturbing
existing landscape features, these items shall be restored in like kind. Irrigation



systems shall be tested prior to disturbance and restored to operation upon completion
of disturbance. All work on landscape features shall be coordinated with the City
Inspector and the affected property owners.

3. Restorations shall include match up and/or replacement of existing surfacing,
sidewalks, decorative stone, and other specialty construction elements adjacent to and
within 5° of the new curbs, sidewalks, driveways and other improvements.
Replacement construction shall be sloped to match up to the new top of curb elevations.
The Contractor shall match existing surface finishes, colors, textures, pavers, concrete,
curbs, steps, landscaping and other improvements as closely as possible to the adjacent
improvements.

4. Where established turf is disturbed or removed, said turf shall be restored with sod to
be matched like in kind. Seeding will not be acceptable.

. Prior to bidding, prospective bidders shall make themselves aware of the possible impacts
to adjacent improvements and base their bid accordingly.

. During construction the City’s representative may consider minor deviation from original
alignment of existing sidewalks to avoid conflicts with existing features such as established
fences and other established landscape features. These decisions shall be on a case-by-case
basis solely at the City’s discretion.

. No separate payment shall be made for Restoration Requirements. Such payment shall be
considered incidental to the item of work for which restorations are required, unless
otherwise noted on the plans, special provisions and bid schedule.

Sequencing on this project shall be as follows:

In general, all removals, curb replacements, curb additions, sidewalk replacements, utility
work, ramp additions, valley gutter and spandrel replacements shall be completed prior to
commencing with the asphalt reconstruction on the street for which these repairs are called
for on the plans.

Sequencing and timing for work shall be that only one lane between intersections may be
worked on at a time, once all repairs have been made and that portion of the roadway has
been paved the contractor may go to the next section of roadway. An exception may be
given on this requirement if the Contractor provides an approved plan for ingress and
egress for vehicles using side roads.



107 SP STORMWATER POLLUTION PREVENTION PLAN (SWPPP)

Remove Section 107.16 of the COP MAG Supplement and replace with the following:
This project will require a Stormwater Pollution Prevention Plan document (SWPPP).

The Contractor shall create and manage an Erosion and Sediment Control (ESC) Plan. This plan
shall identify locations of Best Management Practices (BMPs) to be used, details of BMP’s and who
will manage the ESC Plan. The ESC Plan shall be submitted prior to construction for City of
Prescott review and approval.

The Contractor shall comply with AZPDES stormwater requirements for construction sites under the
ADEQ Construction General Permit for Arizona. Under provisions of that permit, the Contractor
shall be designated as permittee and shall be responsible for providing the necessary labor and
materials, and for taking the appropriate measures to assure compliance with the AZPDES
Construction General Permit for Arizona as well as other Federal, State, and local requirements
pertaining to stormwater discharges.

Installation and maintenance of erosion and sediment control BMPs shall be in accordance with the
most recent version of the Arizona Department of Transportation Erosion and Pollution Control
Manual. The Contractor will be required to update and revise the ESC Plan as necessary throughout
the construction of the project to assure compliance with ADEQ permit requirements.

The permittee shall implement BMPs as described in the ESC Plan and shall periodically conduct
site inspections to ensure that BMPs are operating correctly and have not been damaged and/or
altered. The site will be inspected a minimum of once within 14 calendar days, but not within 10
calendar days of the previous inspection, and within 24 hours of the occurrence of each storm event
of 0.5 inches or greater in 24 hours. Inspections shall be conducted using the City of Prescott
Stormwater Construction Site Inspection Report form (Attachment A). This form shall be filled out
by the contractor and submitted within 72 hours of inspection to the City of Prescott. At any time, a
City of Prescott representative may request to attend an inspection. Noted compliance issues found
shall be corrected prior to the next inspection or rain event.

Measurement and Payment:

Payment for the SWPPP and the ESC Plan shall be full compensation for furnishing the ESC plan,
management of the plan, performing and submitting inspections, installation, and maintenance (all
labor, material, tools, and equipment) required for the BMP’s.

Pay Item: 107.16SP — STORMWATER POLLUTION PREVENTION PLAN (SWPPP) (LS)



205 SP ROADWAY EXCAVATION

The roadway prism shall include measurement from lip of curb to lip of curb in those areas where curbs exist.
Where no curbs are required, measurement shall be from edge of pavement to edge of pavement.

Pay Item:

205.8a SP — Roadway Excavation (CY)
208.8b SP Unsuitable Material - Provisionary Item - May Not Be Used (CY)

211 SP FiLL CONSTRUCTION

Pay Item:

211.5a SP - Fill Construction (CY)
211.5b SP — Bioretention Cut (CY)

220 SP RIPRAP CONSTRUCTION

Add the following to Section 220.8 of the MAG Uniform Standard Specifications:

Pay Item: 220.8a SP — Grouted Rip Rap D(50)=10", 20" Deep (SF)
220.8b SP - Rip Rap w/ filter fabric, D(50)=8", 16" Deep (SF)

301 SP SUB-GRADE PREPARATION

Remove Section 301.8 from MAG in its entirety and replace with the following:
No separate payment shall be made for Sub-grade Preparation. Payment for Sub-grade preparation

including scarification shall be included in the unit cost for work for which sub-grade preparation is
required.

310 SP PLACEMENT AND CONSTRUCTION OF AGGREGATE BASE COURSE

Add the following to Section 310.5 of the MAG Uniform Standard Specifications:

Pay Item: 310.5a SP — Aggregate Base Course (CY)

Pay Item: 310.5b SP — Aggregate Base Course Preparation of Existing (SY)



321 SP PLACEMENT AND CONSTRUCTION OF ASPHALT CONCRETE PAVEMENT

ADD the following to Section 321.2 of the COP MAG Supplemental Specifications:

The asphalt concrete for the project shall be 3/4” fiber reinforced Marshall Mix asphalt concrete. A
reinforcing aramid fiber shall be added to the mix design and production for the asphalt concrete.
The aramid fiber shall be FORTA-FI brand, or a City Engineer approved equal.

ADD the following to Section 321.6 of the COP MAG Supplemental Specifications:

Add aramid and polyolefin reinforcing fiber blends at a dosage rate of one (1) pound fiber per one
(1) ton of asphalt.

Contractor shall have the fiber manufacturer’s representative on site during mixing and production.
This requirement can be waived if fiber manufacturer and asphalt producer can supply evidence of
manufacturer’s brand of fiber being successfully produced a minimum of three times at the asphalt
plant to be used for the project. Batch Plant Production: When a batch plant is used, add fiber to the
aggregate in the weigh hopper and increase both dry and wet mixing times. Ensure that the fiber is
uniformly distributed before the injection of asphalt cement into the mixture. Drum Plant
Production: Inject fibers through the RAP collar manually or by feeding them with a metered air
blown system to promote rapid and complete fiber dispersion. Rate the feeding of fibers with the rate
the plant is producing asphalt mix. If there is any evidence of fiber bundles at the discharge chute,
increase the mixing time and/or temperature or change the angle of the fiber feeder line to increase
dry mixing time. Add fibers continuously and in a steady uniform manner. Provide automated
proportioning devices and control delivery within £10% of the mass of the fibers required. Perform
an equipment calibration to the

satisfaction of the fiber manufacturer’s representative to show that the fiber is being accurately
metered and uniformly distributed into the mix.

Include the following with the air blown system:

* Low level indicators

* No-flow indicators

* A printout of feed rate status in pounds/minute

* A section of transparent pipe in the fiber supply line for observing consistency of flow or feed.
» Manufacturer’s representative’s approval of fiber addition system

Plant Quality Control:

Aramid Dispersion Visual Test: Collect a 10kg sample of mix from the discharge chute during first
50 tons of production. Visually assess the state of aramid fibers in the sample according to Reference
4 (Section B of this specification) and rate the sample as “Pass” or “Fail”. “Pass” = All fibers exist in
an Individual State and no Undistributed Clips or Agitated Bundles of fiber are

detected. “Fail” = One or more Undistributed Clips or Agitated Bundles are detected.



If a sample is rated as “Fail”, adjust mixing operations to improve fiber dispersion and repeat Step 1
above. If Visual Test results in three consecutive “Fail” ratings, plant mix samples should be sent to
a third-party laboratory for complete ADSR testing before production is allowed to commence. In
addition to Visual Test, use a shovel to inspect mix in the back of first three trucks and every tenth
truck thereafter to confirm adequate blending of the fiber. Remove any observed fiber bundles from
placed mixture and adjust operations per the manufacturer’s recommendation to eliminate future
fiber bundle development and repeat Steps 1 through 3 above to confirm adequate aramid fiber
dispersion.

ADD the following to Section 321.6 of the COP MAG Supplemental Specifications:

(E) Hot plant reports shall be submitted to the City of each production lot prior to payment.
REMOVE section 321.8.5 from the City of Prescott MAG Supplement and refer to MAG 321.8.5.
321.13 Payment

ADD the following to Section 321.13 of the COP MAG Supplemental Specifications:

Payment for placed asphalt shall be per square yard.

Pay Item: 321.13 SP —Asphalt Concrete Pavement with Fiber Reinforcement, 4" Thick (3/4"
Marshall Mix) (SY)

340 SP CONCRETE, CURB, GUTTER, SIDEWALK, CURB RAMPS, & DRIVEWAY AND
ALLEY ENTRANCE

Add the following to Section 340.3.11 of the COP MAG Supplement:
Protection of Concrete

Side forms shall remain in place until the day after placing concrete, and in all cases until the edge of
the concrete no longer requires the protection of the forms. Forms shall be carefully removed in such
a manner as to avoid damage to the concrete. Use of prying devices between the concrete and the
forms will not be permitted.

The Contractor shall be responsible for taking adequate steps to protect concrete placed during rain,
or hot or cold weather as defined in ACI Standards, and to the satisfaction of the Engineer. Any
concrete damaged by rain or extreme temperatures shall be removed and replaced at the Contractor's
expense.

No traffic or Contractor’s equipment, except as hereinafter provided, will be permitted on the
concrete until it has developed a compressive strength of 3500 psi.



Equipment for sawing joints will be permitted on the concrete when, in the Contractor’s judgment,
the concrete has developed sufficient strength to support the equipment without damage to the
concrete. In case of visible cracking or other damage to the concrete, operation of the equipment on
the concrete shall be immediately discontinued.

Add the following to Section 340.6 of the COP MAG Supplement:
Payment

Payment for installation of concrete vertical curb and gutter, Type A, shall include all subgrade
preparation, restoration of disturbed landscape features, and all work necessary to produce a finished
product. Payment shall be per linear foot of the total placement.

Pay Item: 340.6a SP - Concrete Vertical Curb and Gutter Type A (LF)

Payment for installation of concrete single 4” roll curb, Type C, shall include all subgrade
preparation, restoration of disturbed landscape features, and all work necessary to produce a finished
product. Payment shall be per linear foot of the total placement.

Pay Item: 340.6b SP - Concrete 4” roll curb, Type C (LF)

Payment for installation of concrete single 6 roll curb & gutter, type E, shall include all subgrade
preparation, restoration of disturbed landscape features, and all work necessary to produce a finished
product. Payment shall be per linear foot of the total placement.

Pay Item: 340.6¢ SP - 6” Roll Curb & Gutter, Type E (LF)

Payment for installation of ribbon curb, Type B, shall include all subgrade preparation, restoration of
disturbed landscape features, and all work necessary to produce a finished product. Payment shall
be per linear foot of the total placement.

Pay Item: 340.6d SP — Ribbon Curb, Type B (LF)

Payment for installation of concrete curb termination shall include all subgrade preparation,
restoration of disturbed landscape features, and all work necessary to produce a finished product.
Payment shall be per linear foot of the total placement.

Pay Item: 340.6e SP — Concrete Curb Termination (LF)

Payment for installation of concrete driveway entrance shall include removal and disposal of
existing driveway materials, all subgrade preparation, restoration of disturbed landscape features,
and all work necessary to produce a finished product. Payment shall be per square foot of the total
replacement.

Pay Item: 340.6f SP — Concrete Driveway Entrance (SF)



Payment for installation of commercial concrete driveway entrance shall include removal and
disposal of existing driveway materials, all subgrade preparation, restoration of disturbed landscape
features, and all work necessary to produce a finished product. Payment shall be per square foot of
the total replacement.

Pay Item: 340.6g SP — Commercial Concrete Driveway Entrance (SF)

Payment for concrete curb and gutter transition installation shall include all demolition, removals,
excavation, subgrade preparation, restoration of disturbed landscape features, and all work necessary
to produce a finished product. Payment shall be per linear feet for total installation.

Pay Item: 340.6h SP — Concrete Curb & Gutter Transition (LF)

Payment for installation of concrete valley gutter entrance shall include removal and disposal of
existing valley gutter materials, all subgrade preparation, restoration of disturbed landscape features,
and all work necessary to produce a finished product. Payment shall be per square foot of the total
replacement.

Pay Item: 340.6i SP — Concrete Valley Gutter (SF)

Payment for sidewalk installation shall include all subgrade preparation, restoration of disturbed
landscape features, and all work necessary to produce a finished product. Payment shall be per
square foot of the total placement.

Pay Item: 340.6j SP - Concrete Sidewalk (SF)

Payment for curb ramp replacement shall include all demolition, removals, excavation, subgrade
preparation, restoration of disturbed landscape features, and all work necessary to produce a finished
product, to include cast iron detectable warning panels. Payment shall be each for total replacement.

Pay Item: 340.6k SP — Concrete Handicap Ramp, with Cast Iron Panel (EA)

345 SP ADJUSTING FRAMES, COVERS AND VALVE BOXES

Remove second paragraph of MAG Section 345.1 in its entirety and replace with the
following:

345.1 Description

A. All frames, covers, valve boxes, manholes, etc., shall be adjusted to finished grade after
placement of asphalt concrete surface course by the Contractor per Quad City Standard
Details 270Q, 391Q, and 422Q. The Contractor shall provide and install new sewer rings,
frames, and manhole covers when old ones cannot be reused. The City of Prescott inspector
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or project manager will determine which can be reused at the time of removal by the
contractor. New sewer manhole covers shall have the City logo of Thumb Butte. Old rings
and covers not reused shall be disposed of by the contractor.

. To expedite the cure time of concrete collars on utility covers, survey monuments, and
manholes, the Contractor shall utilize a high/early concrete mix equivalent to a minimum
5,000 psi 28-day strength. Traffic may not be allowed to traverse over the collars until the
concrete has reached 3,000 psi. Payment for high/early concrete shall be considered
incidental to the item being adjusted to grade.

. New and reused valve caps and manhole covers shall be well seated and not result in
objectionable noise when driven over, such as clanging or rattling. Any valve covers or
manhole covers that result in objectionable noise when driven over shall be replaced at no
additional cost to the City, to include replacing adjustment rings if needed to obtain
acceptable results.

. Existing water meter boxes in the roadway shall be replaced per the applicable COP standard
detail, to include a traffic rated cover. Where existing water meter boxes in the roadway have
a concrete collar, said collar shall also be replaced with new concrete collar to match existing.
Water meter assembly is not to be disturbed.

. During the raising of utility covers to finish grade, demolished material and left-over concrete
shall not be placed directly onto new pavement or slurry seal coat. Such material shall be
stockpiled on tarps as a minimum and properly disposed of to avoid staining the new
pavement surface.

. Payment shall be made on a per each basis for adjusting manholes, cleanouts, valves, and
storm drain inlets to finish grade.

. Payment for new sewer manhole rings, frames, and covers if needed will be paid for
separately per the bid schedule. Payment for new water valve risers, covers, and debris caps
if needed will be paid for separately per the bid schedule.

. Adjustment of sewer manholes using riser rings shall be per the manufacture’s
recommendations. Payment shall be for each riser ring including all labor and materials for
installation.

345.7 Payment
ADD the following to MAG Section 345.7:

Pay Item: 345.7a SP — Adjust Water Valve Box & Cover (EA)
Pay Item: 345.7b SP — Adjust Sewer Manhole Frame & Cover (EA)
Pay Item: 345.7c SP — Replace Sewer Cleanout Frame & Cover (EA)
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350 SP REMOVAL OF EXISTING IMPROVEMENTS

Add the following to Section 350.1 of the COP MAG Supplemental Specifications:

Description

The Contractor shall anticipate the existence of tree and shrubbery roots in the sidewalk, curb, and
gutter excavation prism. The Contractor shall remove all roots and all other deleterious materials in
the excavation prism, taking care not to damage adjacent trees, shrubs, or other landscape features. It
shall be the Contractor's responsibility to examine each site prior to bidding to ascertain the amount
of tree root removals and all other removals that will be necessary to construct a complete and
acceptable unit of work. Trees shall not be removed (unless otherwise noted of the plans). No extra
or separate payment shall be made for removal of tree roots. To maintain a clean construction site,
all demolished materials, to include but not limited to, asphalt pavement, concrete, rock, dirt and
guardrail shall be removed from the site daily. Stock piling of excess materials shall not be allowed.
The only material to be stockpiled on site shall be materials specifically intended for use or re-use.
No separate payment shall be made for meeting these requirements.

Pay Item: 350.10a SP — Removal of Existing Improvements (LS)

Pay Item: 350.10b SP — Remove Aggregate Base Course, Fill Construction (CY)

Pay Item: 350.10c SP — Remove & Dispose of Asphalt Driveway and Asphalt Berm (SY)

Pay Item: 350.10d SP — Remove & Dispose of Existing Sidewalk Scupper (EA)

Payment for removal of curb and gutter shall include all demolition, saw-cutting, removals,
excavation, and all work necessary to prepare for the placement of the new curb and gutter.
Payment shall be per linear foot of the total removal.

Pay Item: 350.10e SP — Remove & Dispose of Curb and Gutter (LF)

Payment for removal of concrete sidewalk shall include all demolition, removals, excavation, and all
work necessary to prepare for the placement of the sidewalk. Payment shall be per square foot of the
total removal.

Pay Item: 350.10f SP — Remove & Dispose of Concrete Sidewalk (SF)

Pay Item: 350.10g SP — Sawcut (LF)

Pay Item: 350.10h SP — Remove & Dispose of 4” PVC Storm Drain (LF)

Pay Item: 350.10i SP — Remove & Dispose of 24” CMP Storm Drain (LF)
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Payment for relocating existing mailboxes shall include all demolition, removals, excavation,
subgrade preparation, restoration of disturbed landscape features, and all work necessary to produce
a finished product. Payment shall be each for total relocation, per post.

Pay Item: 350.10j SP — Remove and Reset Mailbox (EA)

Payment for relocating existing sign(s) shall include all demolition, removals, excavation, subgrade
preparation, restoration of disturbed landscape features, and all work necessary to produce a finished
product. Payment shall be each for total relocation, per post.

Pay Item: 350.10k SP — Remove and Relocate Existing Sign (EA)

401 SP Traffic Control

401.1 Description

ADD the following to COP MAG Supplement 401.1:

The work under this item shall include providing all equipment, materials, labor, and incidental and
appurtenant work necessary to provide traffic control and off-duty police officer hours for the project
in accordance with these technical specifications.

Traffic control shall be provided by the contractor in accordance with the Manual on Uniform Traffic
Control Devices (latest edition and updates), and MAG Section 401, as supplemented by the COP
Supplement to the MAG Uniform Standard Specifications and Details for Public Works Construction.

No work shall begin prior to Engineer's approval of the proposed Traffic Control Plan(s).

At the time of the Pre-Construction Meeting, the contractor shall designate an American Traffic Safety
Services Association (ATSSA) certified as a Traffic Control Supervisor (TCS) individual to be
responsible for implementing, monitoring, and altering traffic control measures as necessary to ensure
that all traffic (vehicle, bicycle, and pedestrian) is carried through the work area in a safe and effective
manner. The contractor shall be responsible for maintaining all temporary traffic control devices at all
times. The City will designate a representative who will oversee and monitor the City’s requirements.

The contractor shall notify the Engineer seven (7) calendar days in advance of the time work will be
started in areas requiring the rerouting of traffic, traffic lane striping and removal of street signs. The
foregoing shall apply to progressive modifications of traffic routing within an area in which work is
in progress.

The contractor shall ensure that all sidewalks on this project remain in compliance with the Americans
with Disabilities Act (ADA) and Pedestrian Right-of-way Access Guidelines (PROWAG) Standards.
All open pedestrian walkway areas, paved or unpaved, shall be maintained and safely useable at all
times. Such measures as backfilling or ramping to existing sidewalks or providing alternate sidewalk
13



areas adjacent to existing sidewalks may be used. An escort may be required for pedestrians who need
assistance in navigating through a signalized intersection that is under construction.

Construction signs shall not be displayed to traffic for more than 24 hours prior to the actual start of
construction. Signs shall be removed within 24 hours after completion of the construction. Plan
preparation, signing, and public notification shall be considered incidental to other items of work and
no specific measurement or payment will be made. All existing signs in conflict with the construction
signs shall be removed, covered with plywood, or relocated. Any changes in speed limits within the
construction zone shall be determined by the Engineer.

Flaggers may be necessary to assist with guiding motorists through a construction area. Flaggers and
guards, while on duty, shall wear personal protective equipment that conforms to applicable City,
County and State requirements. It is the contractor's responsibility to inform the Engineer of hazardous
conditions immediately.

An off-duty Arizona POST certified uniformed Police Officer may be present at the project site in
accordance with these specifications. Off-duty officers may be required at signalized intersections per
the Engineer. Off-duty officers may not be used as flaggers as part of typical traffic control.

401.8 Measurement and Payment

REMOVE the Section 401.8 from the COP MAG Supplement in its entirety and REPLACE with the
following:

The work under this item shall be Lump Sum to include providing all devices, equipment, materials,
labor, and incidental and appurtenant work necessary to provide traffic control and off-duty police

officer hours for the project in accordance with these technical specifications.

(A) Preparation of traffic control plan shall be inclusive of all submittals, reviews and if needed,
resubmittals.

(B) Flaggers and pilot cars with driver, shall be inclusive and is the Contractor’s responsibility to
manage the project appropriately to adequately control traffic.

Pay Item: 401.8a SP Traffic Control (LS)
Pay Item: 401.8b SP Changeable Message Boards (EACH PER DAY) (DY)

405 SP SURVEY MONUMENTS

Add the following to Section 405 of the COP MAG Supplemental Specifications:

Pay Item: 405.5a SP — Adjust Survey Monument (QCSD 270Q) (EA)
Pay Item: 405.5b SP — Survey Monument (QCSD 120Q, Type ‘A’) (EA)
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505 SP CONCRETE STRUCTURES

Add the following to Section 505 of the COP MAG Supplemental Specifications:

505.1.1D SP Concrete Scupper

Work under this item shall be in accordance with MAG Standard Detail 206-1, 206-2 and 206-3, MAG
Sections 505 and 725 and above mentioned specifications for Portland Cement Concrete. Payment shall be
made per each scupper installed complete in place, including the concrete spillway section and handrail. Base
or fill material shall be considered incidental to this item. Measurement and payment under this item shall
be per each scupper installed complete in place in accordance with the respective detail.

Pay Item: 505.1.1D Concrete Scupper (SF)
505.1.1F SP Concrete Dumpster Pad

Work under this item shall be in accordance with the plan detail, MAG sections 505 and 725 and above
mentioned specifications for Portland Cement Concrete. Base or fill material shall be considered incidental to
this item. Measurement and payment under this item shall be per each Concrete Dumpster Pad, to
include bollards installed complete in place in accordance with the respective detail.

Pay Item: 505.1.1F Concrete Dumpster Pad (EA)

505.1.1G SP Vaned Grate/Concrete Trench Drain

Work under this item shall be in accordance with the plan detail, MAG sections 505 and 725 and above
mentioned specifications for Portland Cement Concrete. The heavy duty grate shall be Neenah Foundry R-
4999 Vaned Type ‘L’ series or approved equal. Contractor shall submit shop drawings of the grate and
concrete trench drain prior to construction. Payment shall be made per each concrete trench drain installed
complete in-place, including grates, removal and disposal of existing improvements and replacement of
disturbed adjacent pavement. Base or fill material shall be considered incidental to this item. Measurement
and payment under this item shall be per each Concrete Trench Drain installed complete in place in
accordance with the respective detail.

Pay Item: 505.1.1G Vaned Grate/Concrete Trench Drain (EA)

618 SP Storm Drain Construction

Add the following to Section 618 of the COP MAG Supplemental Specifications:
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The work consists of furnishing and installing custom manufactured HDPE pipes, bends, flared end sections
and catch basins as designated on the project drawings in accordance with project specifications section 618
and manufacturer’s specifications.

HDPE bends shall be watertight according to the requirements of ASTM D3212. Gaskets shall meet the
requirements of ASTM F477. Gaskets shall be installed by the pipe manufacturer and covered with a removable,
protective wrap to ensure the gasket is free from debris. A joint lubricant shall be used on the gasket and bell
during assembly. Joints shall have a reinforced bell with a polymer composite band. Fittings shall conform to
ASTM F 2306. Bell and spigot connections shall utilize a spun-on or welded bell and valley or saddle gasket
meeting the watertight joint performance requirements of ASTM F 2306. The bell tolerance device shall be
installed by the manufacturer.

Material for pipe production shall be an engineered compound of virgin and recycled high-density
polyethylene conforming with the minimum requirements of cell classification 424420C (ESCR Test
Condition B) for 4- through 10-inch (100 to 250 mm) diameters, and 435420C (ESCR Test Condition B) for
12- through 60-inch (300 to 1500 mm) diameters, as defined and described in the latest version of ASTM
D3350, except that carbon black content should not exceed 4%. The design engineer shall verify compatibility
with overall system including structural, hydraulic, material and installation requirements for a given
application.

Payment shall be based on each bend installed complete in place. The storm drain trench work in the vicinity
of the bend shall be considered incidental to the construction of this item and provided for in the unit price for
the work.

Pay Item: 618.4a 12”x12” HDPE Catch Basin with 2°x2°grate (EA)
Pay Item: 618.4b 12” HDPE pipe (LF)

Pay Item: 618.4¢ 24 HDPE Flared End Section (EA)

Pay Item: 618.4d 247-22-1/2 Degree HDPE Bend (EA)

Pay Item: 618.4e 24” HDPE pipe (LF)

Pay Item: 618.4f 4” HDPE pipe (LF)

701 AGGREGATE

Remove Section 701.5 Reclaimed Asphalt Pavement (RAP) from the City of Prescott Supplement and
refer to MAG 701.5.

Add the following to Section 701.5 of the MAG Specifications:

Any RAP approved for use shall not include any non-asphaltic or organic materials. Observation
and testing of RAP material to be used shall be made available to ENGINEER prior to acceptance or
approval for use a minimum of 14 days prior to proposed application.
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710 ASPHALT CONCRETE

REMOVE section 710.2.1 from the City of Prescott MAG Supplement and refer to MAG 710.2.1.
710.2.3 Reclaimed Asphalt Pavement (RAP):

Remove MAG Supplement Section 710.2.3 in its entirety and REPLACE with the following:

When allowed by the Engineer, Reclaimed Asphalt Pavement (RAP), as defined in Section 701.5,
may be used in asphalt concrete provided all requirements of Section 710 are met. References to use
of RAP in Section 710 apply only if RAP is used as part of the mixture.

When RAP is used in asphalt concrete, it shall be of a consistent gradation, asphalt content, and
properties. When RAP is fed into the plant, the maximum RAP particle size shall not exceed 3/4 in.

The percentage of asphalt in the RAP shall be established in the mix design. The percentage of RAP
binder shall be established in the mix design.

When RAP is used in any courses, the amount of RAP aggregate and RAP binder shall not exceed
15% contribution.

In addition to the requirements of Section 710.3.1, the job mix formula shall indicate the percent of
asphalt RAP and the percent and performance grade of virgin (added) asphalt binder.

When less than or equal to 15% RAP binder is used by weight of total binder in the mix, the added

virgin binder shall meet the requirements for PG 64-22 as specified in the contract
documents or as directed by the Engineer.
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